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J6  Sudbury Geophysics Research Annex 
Electric Distribution System 

J6.1  Sudbury Geophysics Research Annex Overview 
The Sudbury Geophysics Research Annex is located near the Town of Sudbury, 10 miles 
southwest of Hanscom AFB. This facility conducts geophysics research and consists of one 
main building and other related facilities, and currently has a staff of two.  

No key projects are planned over the next 5 years. 

J6.2  Electric Distribution System Description 
J6.2.1  Electric Distribution System Fixed Equipment Inventory 
The Sudbury Geophysics Research Annex electric distribution system consists of all 
appurtenances physically connected to the distribution system from the point in which the 
distribution system enters the Installation and Government ownership currently starts to the 
point of demarcation, defined by the Right of Way. The system may include, but is not 
limited to, transformers, circuits, protective devices, utility poles, ductbanks, switches, street 
lighting fixtures, and other ancillary fixed equipment. The actual inventory of items sold 
will be in the bill of sale at the time the system is transferred. The following description and 
inventory is included to provide the Contractor with a general understanding of the size 
and configuration of the distribution system. The Government makes no representation that 
the inventory is accurate. The Contractor shall base its proposal on site inspections, 
information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be 
entitled to any service charge adjustments based on the accuracy of the following 
description and inventory. 

Specifically excluded from the electric distribution system privatization are: 

• None 

J6.2.1.1  Description 
The Town of Hudson’s Office of the Light and Power Department supplies power to the 
Sudbury Geophysics Research Annex through one overhead service to the facility. 
Government ownership of the electric facilities starts at the load side of the primary 
metering pole along Hudson Road. 

J6.2.1.2  Inventory  
Table 1 provides a general listing of the major electric distribution system fixed assets for 
the Sudbury Geophysics Research Annex electric distribution system included in the sale.  
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TABLE 1 
Fixed Inventory 
Electric Distribution System Sudbury Geophysics Research Annex 

Component Size  Quantity  Unit 
Approximate Year of 

Construction 

Overhead Circuits      

Hendrix spacer cable, aluminum  #1/0 57,600 SCLF 1995 

Conductor, aerial, copper  #2/0 240 SCLF 1985 

Conductor, aerial, copper  #2 450 SCLF 1985 

     

Transformers  Nom kVA    

1-phase, oil-filled  10 2 EA 1995 

 15 4 EA 1995 

 25 1 EA 1995 

 75 3 EA 1995 

Utility Poles  Height (ft)    

 35 5 EA 1995 

 40 56 EA 1995 

 45 46 EA 1995 

     

Other Electrical      

Guy   32 EA 1995 

8 ft cross arm   6 EA 1995 

Meter   4 EA 1995 

3-phase oil switch   1 EA 1995 

3-phase gang switch   3 EA 1995 

Driver grounding for utility poles   107 EA 1995 

Fuse cutouts  11 EA 1995 

Lightning arrestors  9 EA 1995 

EA = each 
FT = feet 
LF = linear feet 
SCLF = single conductor linear feet 

J6.2.2  Electric Distribution System Non-Fixed Equipment and Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid. Offerors shall make their own determination of the adequacy 
of all equipment, vehicles, and tools.  
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TABLE 2 
Spare Parts 
Electric Distribution System Sudbury Geophysics Research Annex 

Qty Item Description Make/Model Remarks 

No spare parts are included with the system to be privatized. 

 

 

TABLE 3 
Specialized Vehicles and Tools 
Electric Distribution System Sudbury Geophysics Research Annex 

Qty Description Location Maker 

No specialized vehicles or tools are included with the system to be privatized. 

 

J6.2.3  Electric Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Electric Distribution System Sudbury Geophysics Research Annex 

Qty Item Description Remarks 

1set  Misc. drawings and comprehensive 
plans at the Hanscom AFB Civil 
Engineering Building. 

 

 

J6.3  Specific Service Requirements 
The service requirements for the Sudbury Geophysics Research Annex electric distribution 
system are as defined in the Section C, Description/Specifications/Work Statement. The 
following requirements are specific to the Sudbury Geophysics Research Annex electric 
distribution system and are in addition to those found in Section C. If there is a conflict 
between requirements described below and Section C, the requirements listed below take 
precedence over those found in Section C. 

• For all privatized lighting fixtures, operations and maintenance of lighting fixtures 
includes the purchase and replacement of lighting elements and the removal and 
disposal of replaced lighting elements.  
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• When new meters are installed, to include meters installed for temporary service 
connections, the Contractor shall include with the meter reading report a separate report 
identifying the new meters installed during the prior month. The Contractor shall 
coordinate with the Government to determine the format of the report to be submitted.  

• The Contractor shall enter into a Memorandum of Understanding with the Hanscom 
AFB Fire Department for fire protection of all facilities included in the purchase of the 
utility. The MOU shall be completed during the transition period and a copy provided 
to the Contracting officer. 

• The Contractor shall abide by Hanscom AFB fire protection and detection requirements. 
The utility system purchased by the Contractor may include facilities. These facilities 
may or may not include fire protection and detection systems. Where required by 
federal, state or local regulations, the Contractor shall maintain the fire protection and 
detection system for all facilities owned and operated by the Contractor. The Contractor 
shall permit Fire Department personnel access to their facilities to perform fire 
inspections and emergency response. 

J6.4  Current Service Arrangement 
The Town of Hudson’s Office of the Light and Power Department supplies power to the 
Sudbury Geophysics Research Annex. Annual electric power consumption at the Sudbury 
Geophysics Research Annex is approximately 37,440 kWh. The average demand is 
approximately 4.27 kW. This is considerably less than the rating of the service transformers. 

No major projects are anticipated that would result in changes to the total square footage or 
staff at the facility.  

J6.5  Secondary Metering 
J6.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters 
that will be transferred to the Contractor. The Contractor shall provide meter readings for 
all secondary meters IAW Paragraph C.3 and J6.6 below. 

TABLE 5 
Existing Secondary Meters 
Electric Distribution System Sudbury Geophysics Research Annex 

Meter Location  Meter Description 

There are no secondary meters with the system to be privatized. 
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J6.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation, 
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J6.6 below. 

TABLE 6 
New Secondary Meters 
Electric Distribution System Sudbury Geophysics Research Annex 

Meter Location  Meter Description 

There are no new secondary meters required with the system to be privatized. 

 

J6.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 
Hanscom AFB, MA 01731-1910 

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format 
proposed by the Contractor and accepted by the Contracting Officer. Outage reports 
shall be submitted by the 25th of each month for the previous month. Outage reports 
shall be submitted to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 
Hanscom AFB, MA 01731-1910: 

3. Meter Reading Report. The monthly meter reading report shall show the current and 
previous month readings for all secondary meters. The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer. Meter reading reports shall be submitted by the 15th of each 
month for the previous month. Meter reading reports shall be submitted to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 
Hanscom AFB, MA 01731-1910: 

4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by the 
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Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month. System efficiency reports shall be submitted to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 
Hanscom AFB, MA 01731-1910 

J6.7  Energy Saving Projects 
IAW Paragraph C.3, Requirement, the following projects have been implemented on the 
distribution system by the Government for energy conservation purposes. 

• There are no energy saving projects with the system to be privatized. 

J6.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the Sudbury 
Geophysics Research Annex boundaries.  

J6.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Sudbury Geophysics Research Annex 
electric distribution system. 

J6.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Electric Distribution System Sudbury Geophysics Research Annex 

Location  Description 

There are no specific transition requirements with the system to be privatized. 

 

J6.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned. The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the Sudbury Geophysics Research Annex electric distribution system. If the 
system is sold, the Government will not accomplish these planned improvements. The 
Contractor shall make a determination as to its actual need to accomplish and the timing of 
any and all such planned improvements. Capital upgrade projects shall be proposed 
through the Capital Upgrades and Renewal and Replacement Plan process and will be 
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recovered through Schedule L-3. Renewal and Replacement projects will be recovered 
through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Electric Distribution System Sudbury Geophysics Research Annex 

Project Location  Project Description 

There are no government recognized deficiencies with the system to be privatized. 
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